G R S App F. IX 4]

1943 -

File No 90-42

Previous References

(nil)

Serial Nos Co 14

Later References

GEN & REV SECRETARIAT

Serial Nos ✓

Part B for October 1942

SUBJECT

Tenders for the work of laying Street & Sewer
of Subway No 9, Bangalore City -

To
The Director of P H
" Secretary Board City -
" Chief Engr
" Comptroller
" D C Bangalore Dist
L 3785-93 dt 6 10 42
Directs that the work be given to the lowest
tenderer, Mr A R Doraiswamy superpara -

ASK 28/4

1517

General and Revenue Secretariat — ML File No 90 of 1912-43 — [App F III—2

Serial No

From the Dr of P Health
No C13-2 Dt 4-9-42.

Requests sanction to the distribution of the work relating to the laying of street sewers of submain No 9, Ref among Messrs A R Doraiswamy Iyengar Gannon Dunkerly & Co & N Varadaraya at the lowest tendered rates

1- From the comparative statement it is seen that the amount of the estimate is Rs ~~1,79,061~~ 1,79,000 Hundred rupees only for Rs 1,24,061 The lowest tender is that of Messrs Doraiswamy Iyengar for Rs 1,50,243/-

2- It is proposed to distribute the work among the three contractors Messrs A R Doraiswamy Iyengar, Gannon Dunkerly & Co & N Varadarayan at the lowest tendered rates with a view to get the work completed before the close of the current official year

3- The Chief Engineer may perhaps be consulted

Law Dept 7/9/42

4) Law dept 7/9/42

5) Other tenders also may be requested to be sent

EGY LAW DEPT 285-7-7-42 GOVT OF MYSORE

NOTE—Contn Sheet

WD 04155—GPB—55 000—23 10-41

Tender for work of laying Sweet Sewers FB 13/4
of Subnain No 9 Bangalore - To 9/42

M File No 90 1517/4 of 1942 — General and Revenue Secretariat

Serial No

is a petition in the connection

Acs 7-9-42

Respectfully Submitted

1) From the letter of the Director of Health, it is seen that 4 contractors have tendered & all the four tenders have been sent (Vide Enclosures to the Director's letter)

2) The petition referred to above do not relate to this file and it relates to the improvement tenders for the improvements of the existing main in Malleswaram. It has been kept in the connected file & could separately be

8/9/42

Law Secy 8/9/42

SECY L & V D 27 GOVT OF MYSORE

& Consult the C.E.

Acs 6-9-42

No 6788/9/42

Forwarded with compliments to the Chief Engineer of Bangalore W.D. for favour of opinion in the matter

Memorandum

Dy Secy to Govt Law Dept 8/9/42

OFFICE OF THE CHIEF ENGINEER OF BANGALORE REGD NO 40108 DATE 10 9 42

P.J.R. 10/9/42 Submitted for orders 11/9/42

Tenders for laying Street Sewers of Subramanya No 9 Ashtalakshmi city at an estimated cost Rs 179 000

Public Works Secretariat | hl File No 90 of 1942 | 1517

Serial No

No 143 2899 42

4 tenders
1 comp of M
will not be
1 rate no 90 all

6

Returned with compliments

2 I am of opinion that the work may be given to the lowest contractor as it is not desirable to distribute the work among the three tenderers as recommended by the Director of Public Health

Secretary to Government,
Law Department

26/9/42

A K /26th

29-9

11 As the amount is more than 1½ lakhs, it may be considered whether it is desirable to give it to the lowest contractor or distribute it

29-9-42

Dewan

30-9

12 The lowest tenderer may be given

30 9 42

13

30/9/42

1 10 42

Draft for above

OFFICE OF THE MINISTER FOR L S G & P H
Dt 30 9 42
No 2646

OFFICE OF THE MINISTER FOR L S G & P H
Dt 1/10/42
No 2703

Note —Contn sheet

WP 01094—GPB—20 000—22 2-41

4) Letter from the work of Laying Sewer in Subramanya No 9 to the Engr.

1517

42-3

15 Submitted with draft G.O. for orders

16) May be approved

Law Secy

SECY LA 3804 GOVT OF MYSORE

To The Dy of P Health
The ME Comm Bang thro Pol
The Chief Engineer
The Comptroller to Govt
The Dy Comm Bangalore Dist
No L3789-93 Dy 6-10-42
Directs that the work be given to the lowest tenderer viz AR Doraiswamaiyar

Bd 14/10.

1517

IMMEDIATE & CONFIDENTIAL

No C13-2

Encl to 4 tenders
re execution of work of laying Submain

P PARTHASARATHY, Esq LMS BSSc
LRCP LRC DTM DPH
Director of Public Health

Office of the Director of Public Health
in Mysore

BANGALORE

Dated 3rd September 1942

ML 90-42-10

To

The Secretary to Government,

Law Department, Bangalore

Sir,

Re Tenders for the work of laying street sewers of submain No 9, Bangalore City - Amount of estimate Rs 1,79,000/-, sanctioned in G O No 3422-26/Ml 90-41-4 dated 1-11-1941 -

I have the honour to forward herewith four tenders received from the marginally noted contractors for the work,

Messrs 1 A R Doraiswamy Iyengar 2 Gannon Dunkerly and Co 3 N Varadarajan 4 N Nanjunda Rao and N Narayana Rao	together with a comparative statement showing that the lowest tender is that of Mr A R Doraiswamy Iyengar

The Special Officer, recommends the distribution of the work among the three tenderers viz , Messrs A R Doraiswamy Iyengar, Gannon Dunkerly & Co and N Varadarajan at the lowest tendered rates with a view to secure quick progress of the work and its completion during the current year

Tenders have been called, for the work aggregating to Rs 1,24,061/- as per the sanctioned estimate against which after deducting the amount of Rs 3875 for those items (marked A") for which tenders have been called for but which are not provided for in the sanctioned estimate, the cost as per tendered rates is Rs 1,46,368/- i e , an excess of Rs 22,307/- This is due to high cost of materials and labour prevailing at present The total excess of Rs 22307/- plus Rs 3,875/- will be got duly modified in accordance with actual execution when the work is taken up

The Special Officer reports that the other higher

tenderers

tenderers messrs Gannon Dunkerly & Co and N Varadarajan have agreed to take up the work at the lowest tendered rates

I therefore request you to be so good as to obtain and convey orders of Government to the distribution of the work among the three tenderers messrs A R Doraiswamy Iyengar, Gannon Dunkerly & Co and N Varadarajan, at the lowest tendered rates of the first party

I have the honour to be,
Sir,
Your most obedient servant,

DIRECTOR OF PUBLIC HEALTH

JBR

G R S App F VI—G 2]

SUBJECT

ab

Diary No of letter replied to

General and Revenue Secretariat

( )

the *193*

Section MU

File No 90-42

Serial No 14

Proceedings of the Government of His Highness the Maharaja of Mysore

Date of issue 6 10 42 ~~193~~

Signed by Sri G R Rao

Read—

G O no L 3422-26/MU 90-41-4 dt 1 11 1941, sanctioning a comprehensive estimate for Rs 41, 24, 441/- for the Bangalore city Drainage Scheme

2. Letter no C 18-2/8 dt 9-9-42, from the Director of Public Works, Mysore, Bangalore, forwarding a Comparative Statement of the four tenders received from the ~~Order thereon No~~ undermentioned Contractors for the work of laying street sewers of subdivision No 9, Bangalore city at an estimated cost of Rs 1,79,000/- together with his opinion on the merits

May this be—

(i) printed?

(ii) treated as a standing order?

(iii) published in the Gazette English Part?

(iv) translated?

(v) placed at the disposal of the press?

(vi) published in the Gazette Kannada Part?

	Name of Tenderer	Amount of Tender
(1)	A R Doreswamy Iyengar	Rs 1,46,368/-
(2)	Gannon Dunkerley & Co	1,53,741/-
(3)	N Varadarajan	Rs 1,54,477/-
(4)	N Ranjeeda Rao & N Narayana Rao	Rs 1,68,878/-

of the acceptance of the tenders referred to above

3 Our official note no. 1487/3 20 9 42, from the Chief Engineer, Cuddalore, PWD on the subject

Adm no L 3789-93 9 6 10 42

It is reported that though the Estimate for Rs 1,79,000/- for the above work, tenders have been called for, for the work aggregating to Rs 1,24,061/- only, as per sanctioned estimate, against which after deducting the amount of Rs 3875/- for certain items for which tenders have been called for, but which are not provided for in the sanctioned Estimate, the cost at tender rate is Rs 1,46,368/-, resulting in an excess of Rs 22,807 This is said to be due to high cost of materials and labour prevailing at present and that the actual excess of Rs 22,307/- plus Rs 3875/- will be got duly modified in accordance with the actual execution when the work is taken up

List of Enclosures

Having regard to all the circumstances of the case, Govt are pleased to direct that the work may be given to the lowest tenderer viz Rs P.R Doraswamy Iyer &c

Examined by

To The Chief Engineer, Cuddalore, PWD

Despatched on 11 12 42

WB 0279—GPB—22 5097—14 4 38

Forwarded

Low Clerk

Under Secretary

PROCEEDINGS OF THE GOVERNMENT OF HIS HIGHNESS
THE MAHARAJA OF MYSORE

READ -

Government Order No L 3422-26/Ml 90-41-4 dated 1st November 1941, sanctioning a comprehensive estimate for Rs 41,24,441 for the Bangalore City Drainage Scheme

2 Letter No C 13-2 dated 4th September 1942 from the Director of Public Health in Mysore, Bangalore, forwarding a comparative statement of the four tenders received from the marginally noted contractors for the work of laying street sewers of sub-main No 9, Bangalore City, at an estimated cost of Rs 1,79,000/- together with his opinion in the matter of the acceptance of the tenders referred to above

Name	Amount
Messrs:	
1) A R Doreswamiengar	Rs 1,46,368/-
2) Gannon Dunkerley & Co ,	" 1,53,741/-
3) N Varadarajan	" 1,54,477/-
4) N Nanjunda Rao & N.Narayana Rao	" 1,68,878/-

3 Unofficial Note No 143 dated 28th September 1942 from the Chief Engineer of Mysore, Public Works Department, on the subject

---

ORDER NO: L 3789-393 Ml 90-42-14

Dated, Bangalore, the 6 October 1942

It is reported that though the estimate is for Rs 1,79,000 for the above work, tenders have been called for, for the work aggregating to Rs 1,24,061/- only, as per sanctioned estimate, against which after deducting the amount of Rs 3875/- for certain items for which tenders have been called for, but which are not provided for in the sanctioned estimate, the cost as per tender rates is Rs 1,46,368 resulting in an excess of Rs 22,307 This is said to be due to high cost of materials and labour prevailing at present and that this total excess of Rs 22,307/- plus Rs 3875 will be got duly modified in accordance with the actual execution when the work is taken up

Having regard to all the circumstances of the case, Government are pleased to direct that the work in question be given

to

to the lowest tender viz , Mr A R Doreswamien ar

For Secretary to Government,
Law Department

To

The Director of Public Health in Mysore, with records
" Municipal Commissioner, Bangalore City,
through the President, Bangalore City Municippality
" Chief Engineer of Mysore, Public Works Department
" Comptroller to Government
" Deputy Commissioner, Bangalore

SR/6

GRS [X—5]

Previous references
LR 99-28 — 29

(1928-29 LR)

File No 99 - 28
Serial Nos 140 141 & 172

Later references

GENERAL AND REVENUE SECRETARIAT

Serial Nos Three

Part B for January 1929

SUBJECT

Proposal of posting Mr B Venkatapathaya as acting amildar Madugire taluk

R 6023-24 dt 31/1/1929
To The Revenue Commissioner
The Comptroller

Sl 172

Approves the above proposal

Dw
11/2/29